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SCHEDULES OF QUANTITIES

PAVEMENT MARKING SCHEDULE

STA.

TO STA.

FED. ROAD DIST. NO.

[1LLINOIS [FED. AID PROJECT

CONTRACT NO. 76323

on

p:\B0Bf1les\BBBZ24\dmainline\schedules\schedguant?1ba.d

THERMOPLASTIC PAVEMENT MARKING PREFORMED PLASTIC EPOXY PAVEMENT MARKING
STATION TO DESCRIPTION YELLOW | WHITE I WHITE | WHITE I WHITE PAVEMENT MARKING LETTERS WHITE I WHLT| I WHITE I WHITE
LINE 100MM [ LINE 200MM | LINE 300MM | LINE 600MM | TYPE B - LINE 100MM | AND SYMBOLS LINE 100MM [ CINE 200MM | LINE 300MM | LINE 60OMM
METER METER SQ M METE
FAP 310
35+150. 0 3 .6 RT EDGE E 3640. 6
35+150. 0 3 .3 LT EDGE E 3639. 3
35+150, 0 3 .0 LT EDGE E 2990. 0
35+150. 0 3 .9 RT SKIP H 912.0
35+150. 0 3 .0 LT SKIP H 912.0
35+244, 1 3 .0 RT EDGE E 3007. 3
38+252. 0 3 .5 RT SKIP H 20. 4
38+336. 5 3 . RT CHANNELIZATION 115.5
38+336.5 3 . RT CHEVRONS 60.0
38+372. 9 3 7 LT CHANNEL IZATION 150. 8
38+452. 1 3 .2 RT EDGE _LINE 339, 1
384523, 1 3 .8 LT EDGE _LINE 265, 1
38+788. 8 3 .6 LT EDGE LINE 81.8
38+789. 0 3 L2 LT SKIP-DASH 21.4
38+789. 3 3 .9 EDGE LINE 82. 6
38+790. 6 3 .0 RT EDGE_LINE 84.4
38+790. 9 3 i RT SKIP-DASH 21. 4
38+791. 2 3 . 4 RT EDGE_LINE 85. 2
38+870. 6 38 L3 L1 EDGE_LINE 72. 1
38+871. 2 39+116. 2 LT SKIP-DASH 61.0
38+871.9 39+117.3 LT EDGE LINE 245. 4
38+875. 0 39+124. 8 RT EDGE LINE 249. 8
38+876. 4 39+127.2 RT EDGE_LINE 250. 8
38+943. 3 39+115. 1 LT CHANNELIZATION i71.8
38+943. 3 39+108. 3 LT TAGONALS 49. 3
39+108, 3 39+115. 1 LT CHEVRONS 12. 8
39+115. 39+179.0 LT CHEVRONS 38. 4
39+115, 39+179. 0 LT CHANNELIZATION 63.8
39+116. 2 39+195.0 LT SKIP-DASH 18. 3
39+117. 3 39+196.5 LT EDGE_LINE 19. 2
39+124. 8 39+201. 0 R] EDGE LINE 76. 2
39+127. 2 39+204. 2 RT CHANNELIZATION 77.0
39+179. 0 39+193.5 LT SKIP-DASH 3.1
39+193.5 39+473. 4 LT SKIP-DASH 73.2
39+195, 0 39+876. B LT SKIP-DASH 173.9
39+195, 0 39+410. 0 LT EDGE_LINE 215.0
39+196.5 39+879.8 EDGE LINE 680, 3
39+201. 0 39+876. 8 RT EDGE LINE 675. 7
39+204. 2 39+303. 4 RT CHANNELIZATION 99.7
39+370. 0 39+505. 0 RT EDGE_LINE 135. 0
39+473. 4 39+621. 7 [T CHANNELIZATION 148. 4
39%621. 7 3 6.8 LT EDGE _LINE 255. 0
39+767. 3 6.8 RT EDGE LINE 109. 7
39+876. 8 39+952. 5 L EDGE LINE 15. 1
39+876. 3 .5 LT SKIP-DASH 18. 3
39+876. .5 LT EDGE_LINE 75.7
39+876. .5 RT EDGE _LINE 15. 7
39+876. . 5 R EDGE_LINE 15. 7
39+952, 5 40+260. 2 R] EDGE_LINE 307. 8
39+952. 5 40+665. 6 RT EDGE_LINE 713. 2
39+952. 5 40+635. 2 LT EDGE_LINE 682. 7
39+952. 5 40+330. 1 LT EDGE LINE 377. 6
39+952.5 40+635. 2 LT SKIP-DASH 170.8
40¥260. 2 40+429. 3 RT CHANNEL1ZATION 169.1
40+330. 40+445, 1 i CHEVRONS 59, 3
40+330. 40+445. 1 T CHANNELTZATION 115.6
40+445, T 40+530. 0 LT SKIP-DASH 20.4
40%530. 0 40+635. 2 LT EDGE LINE 105.2
| 40+657. 8 40+665. 6 RT EDGE_LINE 7.9
SUBTOTALS 0. 00 10527. 0 8438. 2 970. 4 181. 4 0.0 2343.6 0. 00 473. 8 400. 9 140.8 38.4 0.0
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